Delaware Department of Transportation
QUESTIONS AND ANSWERS
T201507407.01
BR 1-717 ON 1-95 NB OVER SR1, NEW CASTLE COUNTY
Wednesday, February 03, 2016

Q#

Question

Answer

Monday, February 01, 2016

Note #9 on Plan Sheet 7 mentions Portable PCC Structure Mounted
Barrier to be used across the bridge deck. Typically when this item is
required there are bid items for Furnish and Relocate Items 743013
and 743014 respectively. Can you please consider adding them to the
contract?

Item 743013 was added in Addendum No. 1. No need for item
743014 as mounted barrier is used only in phase 2.

Upon field review of this project location and existing timber
shielding that is currently in place under the bridge (under Demolition
Notes, Plan Sheet 7) we have found that the plans are not correct.
There is not shielding present under spans L and P for the entire
width of Stringers 13 through 26 and there also is not shielding
present in Spans M and N for Stringers 24 to 26. Please verify the
accuracy of the Demolition Note in the plans and revise accordingly.

Notes and Specifications revised to reflect field findings in
Addendum No. 1.

In the Specification for 605522 — Urethane Paint System, Existing
Steel, (Special Provision pg 85) Description is for painting of new
angles and channels that get installed, however, the first sentence
under “Construction Methods” states that all structural steel
members, railings, fascia, downspouts and other miscellaneous steel
items that have previously been painted be cleaned and painted. This
would imply that the entire bridge is being cleaned and painted. As
we believe that this is not the intent of the contract can you please
clarify the scope by editing this Special Provision appropriately?

The paragraph under Description of SP 605522 (page 85) defines the
work to be executed in this contract and should remain as written.

The first sentence under Construction Methods (page 86) stating “All
structural steel members....” Shall be revised to read, “All structural
steel described above shall be cleaned and painted.”

This change is included in Addendum 1.
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Friday, January 29, 2016

The detour plan calls for use of Temporary Barricades, Type Il
(743023), but there is no line item for payment?

There is a line item for Barricade Lights, Type B (743501). The state
quit using barricade lights years ago. Are barricade lights going to be
used again?

Type B warning lights will be removed from the contract by
addendum. The quantities will be changed by addendum to add the
signs, Type I11 Barricades, plastic drums, and portable changeable
message signs necessary for the detour plan.

Wednesday, January 27, 2016

On certain skewed end panels, is it possible to use mechanical rebar
splicers in lieu of extended reinforcing, at least for some of the bars,
to alleviate the complexity of formwork at those areas?

DelDOT approved mechanical couplers may be allowed for
transverse reinforcing bars only extending from P/C panels along the
skewed face of panels designated L1 thru L14, M1 thru M7, M15 thru
M21, N1 thru N7, N15 thru N21 and P1 thru P14 as shown on sheet
no’s 16, 21 and 22 of 64. No more than half the number of bars may
receive mechanical couplers per panel. Also, any bar bends as shown
in the Reinforcement Schedules shall remain unchanged. The cost of
the couplers shall be considered incidental to Pay Item No. 602568 —
Precast Deck Panels.

Please clarify the specification about wet-curing of the precast panels.
The spec reads “Wet cure the panels by covering all exposed surfaces
with wet burlap...et al”. Technically, all surfaces will be "exposed”
once the panels are stripped from the molds. Is it the intent that even
the underside of the panels, while they are in storage during the 14
day cure, be “covered” by the wet burlap etc...?

Yes, it is anticipated that all exposed surfaces, including the bottom
surface or underside, receive the 14-day wet curing following the
removal of the forms.

Wednesday, January 20, 2016

Is it the Department’s intention to sawcut-groove the deck after
application of the polyester polymer concrete overlay?

The Standard Special Provision for Item 602733-THIN POLYMER
OVERLAY (see Page 79 — Construction Methods, Paragraph C.3 -
Finishing and Texturing) indicates that manual texturing shall be
used in accordance with Section 602.20.c-2 of the Standard
Specifications. Therefore, mechanical grooving (i.e. sawcutting)
would not be allowed.
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Thursday, January 14, 2016
Is the requirement for a 14 day wet cure process correct? The Yes, the wet cure is to remain the full 14 days. The “+7 days” at the
specification seems to indicate that the panels must remain in their  [end of the paragraph is a typographical error and should be ignored.
forms for the entire wet cure process, which will make the production [The panels may be removed from the forms after they have achieved
2 |schedule extremely long unless many forms are used. Please clarify |a compressive strength of 1000psi as stated in the subsequent
the intent of this requirement. Also, the same spec, if indeed paragraph.
applicable, indicates that a saturated condition must be maintained for
14 days, plus/minus 7 days...is this correct?
Is NPCA certification of the precast plant acceptable in lieu of PCI  |Yes. The Department will accept NPCA plant certification for the
1 |certification? manufacture of the precast deck panels.
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